
PERFORMANCE WORK STATEMENT (PWS)  

 

QEI Elevator Inspection Services 

West Haven and Newington, CT VAMC 

 

 

 

1.  GENERAL:  This is a non-personnel services contract to provide Elevator Inspection Services. The 

Government shall not exercise any supervision or control over the contract service providers performing 

the services herein.  Such contract service providers shall be accountable solely to the Contractor who, in 

turn is responsible to the Government.  

 

1.1  Description of Services/Introduction:  The contractor shall provide all personnel, equipment, supplies, 

facilities, transportation, tools, materials, supervision, and  other items and non-personal services necessary 

to perform  elevator inspection services as defined in this Performance Work Statement.  The contractor 

shall perform to the standards in this contract. 

 

1.2 Scope:  The contractor shall provide annual and emergency QEI elevator inspection services at the 

West Haven and Newington CT VAMC. Services shall include QEI inspection and certification of thirty-

six(36) elevators/lifts.  

 

1.3 Period of Performance:  The period of performance shall be for one (1) Base Year of 12 months and 

four (4) 12-month option years.  The Period of Performance reads as follows: 

 

Base Year  December 1, 2016 – November 30, 2017    

Option Year I December 1, 2017 – November 30, 2018   

Option Year II December 1, 2018 – November 30, 2019 

Option Year III December 1, 2019 – November 30, 2020 

Option Year IV December 1, 2020 – November 30, 2021   

 

1.4  Recognized Holidays:  The contractor is not required to perform services on holidays.   

New Year’s Day     Labor Day 

Martin Luther King Jr.’s Birthday   Columbus Day 

President’s Day     Veteran’s Day 

Memorial Day     Thanksgiving Day 

Independence Day    Christmas Day 

 

1.5  Hours of Operation:  The contractor is responsible for conducting business, between the hours of 07:00 

a.m. and 4:30 p.m. Monday thru Friday except Federal holidays or when the Government facility is closed 

due to local or national emergencies, administrative closings, or similar Government directed facility 

closings.  The contractor must request and receive approval from the Government point of contact prior to 

working during weekends.  

1.6. Place of Performance:  The work to be performed under this contract will be performed at VAMC,  

950 Campbell Ave. West Haven CT, 06516 and  555 Willard Ave. Newington CT 06111 

 

1.7   Type of Contract:  The Government will award a Firm Fixed Price Contract..   

 

1.8  Post Award Conference/Periodic Progress Meetings:  The Contractor agrees to attend any post award 

conference convened by the contracting activity or contract administration office in accordance with 

Federal Acquisition Regulation Subpart 42.5. The contracting officer, Contracting Officers Representative 

(COR), and other Government personnel, as appropriate, may meet periodically with the contractor to 

review the contractor's performance.  At these meetings the contracting officer will apprise the contractor 

of how the government views the contractor's performance and the contractor will apprise the Government 



of problems, if any, being experienced.  Appropriate action shall be taken to resolve outstanding issues.  

These meetings shall be at no additional cost to the government.   

 

2.  GOVERNMENT FURNISHED ITEMS AND SERVICES:   

 

2.1. Services: The Government will provide assistance to the QEI inspector with an elevator mechanic from 

the elevator company contracted to provide elevator repair and maintenance service at the VAMC. 

 

 

3.  CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES:   
 

3.1  General: The Contractor shall furnish all supplies, equipment  and services required to perform work 

under this contract that are not listed under Section 2 of this PWS.  

 

 

4.  Specific Tasks:  

 

4.1  The contractor shall provide a Qualified Elevator Inspector (QEI) to perform the following annual 

inspection services of 36 elevators/lifts at the West Haven and Newington VA Campuses. The 

contractor shall provide the Contracting Officer Representative (COR) a copy of the inspector’s QEI 

certification within 10 days of contract award.  The QEI must be registered and currently certified with 

NAESAI.  The inspection services will be divided into two separate visits, March and September, in 

order to minimize the down time of elevator operation for VA customers. 

 

4.1.1 The contractor shall provide a on-site survey evaluation of approximately thirty-six (36) elevators/lifts 

to determine operating performance based on engineering practices common to the vertical 

transportation industry.  The following is a list of elevators/lifts in the West Haven and Newington 

Campuses. 

 

West Haven Campus 
       BUILDING 1                 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P1 
Passenger 

(PASS) 
Montgomery 1996 

CTS-
82866 

GLS 4000 500 16-Mar 13-Nov 

P2 Passenger Montgomery 1996 CTS-
82867 

GLS 4000 500 16-Mar 13-Nov 

P3 Passenger Montgomery 1996 CTS-
82868 

GLS 4000 500 16-Mar 13-Nov 

P4 Passenger Montgomery 1996 CTS-
82869 

GLS 4000 500 16-Mar 13-Nov 

P5 Passenger MCE/HW 1999 20067 GLS 5000 500 16-Mar 15-Aug 

S1 Service Montgomery 1996 CTS-
82870 

GLS 4500 500 16-Mar 13-Nov 

S2 Service MCE/HW 1999 20068 GLS 5000 500 16-Mar 15-Jun 

F1 Freight 
(FRT) 

GENERAL UNK 69901 DRM 2000 25 16-Mar 13-Nov 

CL1 Cartlift (CL) MATOT 1999 100872 WGT 1000 150 16-Mar 15-Jun 

CL2 Cartlift MATOT 1999 100871 WGT 1000 150 16-Mar 15-Jun 

DW3 
Dumbwaiter 

(DW) 
MATOT 1996 26193 WGT 500 150 N/A N/A 

DW4 Dumbwaiter MATOT 1996 26192 WGT 500 150 N/A N/A 

BUILDING 2 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P6 PASS Montgomery 1997 CTS-
90659 

GLS 4000 400 16-Mar 13-Nov 

P7 PASS Montgomery 1997 CTS-
90660 

GLS 4000 400 16-Mar 13-Nov 



P8 PASS Montgomery 1997 CTS-
90658 

GLS 4000 400 16-Mar 13-Nov 

P9 PASS MCE 1998 19835 HYD 5000 150 15-Jun 15-Jun 

P10 PASS MCE 1998 19836 HYD 5000 150 15-Jun 15-Jun 

S3 SVC Montgomery 1997 CTS-
90661 

GLS 5000 400 16-Mar 13-Nov 

S4 SVC MCE 1998 19598 HYD 5000 100 15-Jun 15-Jun 

BUILDING: 5 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P11 PASS ALLIED 1988 UNK HYD 4000 125 15-Jun 15-Jun 

BUILDING: 15 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P12 PASS OTIS UNK 242444 WGT 2000 50 16-Mar 13-Nov 

BUILDING: 24 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

S5 SVC ESCO 1996 P96-
13755 

HYD 1000 UNK 15-Jun N/A 

BUILDING: 35A 

ELE. 
ELE. TYPE 

  INST 
DATE 

SERIAL 
NUMBER 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P13 PASS VMI 2004 03-1212JJ HYD 3000 100 15-Jun 15-Jun 

          

          Newington Campus 
       BUILDING : 1 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P4 PASS Montgomery 1998 CTS82520 WGT 2500 300 15-Sep 13-Apr 

P5 PASS Montgomery 1998 CTS82521 WGT 2500 300 15-Sep 13-Apr 

BUILDING: 2C 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P6 PASS Montgomery 2000 CP82518 HYD 3000 100 16-Mar 15-Jun 

P7 PASS Montgomery 2000 CP82519 HYD 5000 100 16-Mar 15-Jun 

BUILDING: 2E 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P1 PASS Montgomery 1997 CT82513 WGT 5000 350 15-Sep 13-Apr 

P2 PASS Montgomery 1997 CT82514 WGT 5000 350 15-Sep 13-Apr 

P3 PASS Montgomery 1997 CT82515 WGT 5000 350 15-Sep 13-Apr 

S1 SVC Montgomery 1997 CT82516 WGT 5000 350 15-Sep 13-Apr 

S2 SVC Montgomery 1997 CT82517 WGT 5000 350 15-Sep 13-Apr 

BUILDING: 3 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

S3 SVC Montgomery 1996 CT85384 WGT 2500 150 15-Sep 13-Apr 

BUILDING: 4 

ELE. 
ELE. TYPE 

  Install 
Date 

SERIA
L # 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P8 PASS OTIS 1979 263392 HYD 2000 125 16-Mar N/A 

BUILDING: 12 

ELE. ELE. TYPE   Install SERIA MACH Rated RATED CAT 1 CAT 5 



# MAKE Date L # TYPE Cap SPEED TEST TEST 

S4 SVC VIRGINIA 1983 831139 HYD 2500 50 16-Mar 15-Jun 

BUILDING: 32 

ELE. 
ELE. TYPE 

  INST 
DATE 

SERIAL 
NUMBER 

MACH 
TYPE 

Rated 
Cap 

RATED 
SPEED 

CAT 1 
TEST 

CAT 5 
TEST # MAKE 

P10 PASS ESCO UNK C76251 HYD 3500 35 16-Mar N/A 

 

 

4.1.2  The inspection/evalutation shall be conducted in accordance with the latest editions of the American 

Society of Mechanical Engineers, ASME A17.1, ASME A17.2, ASME A17.3. 

4.1.3  The evaluation shall include a review of the existing equipment for safety code compliance, 

firefighters’ service, ADAAG requirements, recommended upgrades, enhancements and/or 

modernization. 

 

4.1.4  The evaluation shall include review of the facility’s disaster plan to determine its effectiveness when 

elevators are under emergency conditions.  

4.1.5  The evaluation shall include monitoring Category 1 (Semi- annual) and CAT 5 (Five year full load 

test) test requirements. CAT 5 testing will be performed on scheduled visit as required. 

4.2 Each evaluation shall include a meeting with Facilities Services to discuss immediate needs and needs 

based on long term life expectancy. 

4.3 The contractor shall provide the Government with a comprehensive report based on the inspection 

findings with a list of deficiencies. The report shall include a current listing of the operating 

performance for each elevator/lift and a narrative, which summarizes the inspection/tests conducted, 

identifies conditions found to exist, provide recommendations as to what actions should be 

implemented to correct deficiencies and/or conditions identified. Reports shall be submitted 

electronically within two (2) weeks after completion of the survey evaluation. 

 

4.4  Contractor shall complete all inspections and evaluations during the visit which will take 

approximately 5 days.  If inspections are delayed the contractor shall work accordingly with elevator 

maintenance contractor to ensure  all work is completed.  In some cases the work will require extra hours. 

 

4.5  Inspector must be available to visit VA campus 2 weeks upon notification of contract award. 

Evaluations of elevators may require an emergency visit. The QEI must be made available at VA’s request 

to discuss current conditions or respond to an emergency site visit within 1 weeks notice.  The contractor 

shall not be required to respond to more than one emergency visit per year.   

 

4.6 The contractor shall provide certificates for each elevator.  The certificate shall be sized to fit in the 

elevator certification frame.   

 

 

5.  APPLICABLE PUBLICATIONS (CURRENT EDITIONS)  

 

5.1. The Contractor must abide by all applicable regulations, publications, manuals, and local policies and 

procedures.  All work shall be performed in accordance with American Society of Mechanical 

Engineers, ASME A17.1, ASME A17.2, ASME A17.3 and the following. 

 ASME A17.1 - 2013 / CSA B44-13 Safety Code for Elevators and Escalators 

 ASME A17.2 - 2014 Guide for Inspection of Elevators, Escalators and Moving Walks 

 ASME A17.3 - 2015 Safety Code for Existing Elevators and Escalators 

 ASME A18.1 - 2014 / B355-15 (R2013) Safety Standard for Platform Lifts and Stairway 

Chairlifts 



 ASME QEI-1 -2013 Standard for the Qualification of Elevator Inspectors 

 ANSI/ASSE A10.4 - 2016 / CAN/CSA-2 185. M87 (R2011) Safety Requirements for 

Personnel Hoists and Employee Elevators 

 NFPA 70 - 2014 / CSA C22.1 2015 National Electrical Code 

 Elevator Industry Field Employees Safety Handbook - 2015 

 

 

6. PERFORMANCE REQUIREMENT SUMMARY:  

The contractor service requirements are summarized into performance objectives that relate directly to 

mission essential items.  The performance threshold briefly describes the minimum acceptable levels of 

service required for each requirement.  These thresholds are critical to mission success. 

 

Performance Objective 

 
Standard Performance Threshold  

 

Method of 

Surveillance 

 

PRS # 1.   
The contractor shall provide annual 

inspection services (PWS para 4.1) 

The contractor provided testing and 

certification in accordance with 

American Society of Mechanical 

Engineers, ASME A17.1, and ASME 

A17.2, ASME A17.3. 

 

Zero deviation from 

Standard 

Periodic 

Surveillance 

 

PRS #2   

QEI Inspector is available for 

emergency inpection services within 

one week of notification (PWS par 4.5) 

 Contractor is available within one week Zero deviation from 

Standard 

Customer 

Feedback 

 

 

    

 

 


